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Reference Numbers 
 

 

CCLRT Project: 65701 4-39 
 

 

Metropolitan Council: 15I070 
 

 

City of Minneapolis: 
 

 

 
PROJECT: Central Corridor Light Rail Transit Project 
 
MASTER AGREEMENT NAME: Master Funding Agreement – City of Minneapolis 
 
PARTIES TO MASTER AGREEMENT:   Metropolitan Council 

City of Minneapolis 
CFDA NUMBER: 20.500 
 

 
SUBORDINATE FUNDING AGREEMENT NUMBER City of Minneapolis-27 

 
This Subordinate Funding Agreement Number City of Minneapolis-27 is entered into by 
and between the above-named parties. 
 
WHEREAS, the parties entered into a Central Corridor Light Rail Project (“Project”) 
Master Funding Agreement, effective July 2, 2010. 
 
WHEREAS, the parties provided in that agreement that certain aspects of funding for the 
Project would be determined in subsequent Subordinate Funding Agreements. 
 
WHEREAS, the parties desire to enter into this Subordinate Funding Agreement in order 
to provide funding for the Project as described below. 
 
NOW, THEREFORE, the parties hereby agree as follows: 

 
1. Maximum Amount of Authorized Funding: Not to exceed $5,700. 
 
2. General Purpose for Funds: The Metropolitan Council will reimburse the City of 

Minneapolis for documented staff time, material, and equipment costs incurred by the 
City for installation of a variable message sign on Washington Avenue between Oak 
and Walnut. 

 
3. Specific Description of Funding Authorization: Funds provided under this 

Subordinate Funding Agreement may only be used for costs directly incurred within 
the described General Purpose for Funds and as detailed in the Master Funding 
Agreement. 
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4. Project Budget.  The budget for the project funded by this Subordinate Funding 
Agreement is attached as Attachment 1. 

 
5. Project Activity Period.   The Project Activity Period for the purposes of this 

Subordinate Funding Agreement shall run from execution of this Subordinate 
Funding Agreement through December 31, 2015, unless terminated earlier consistent 
with the terms of the Master Funding Agreement. 

 
6. Subrecipient Agreement.  This Subordinate Funding Agreement, in conjunction 

with the Master Funding Agreement, constitutes a subrecipient agreement for the 
purposes of any federal grant funds passed through to the City of Minneapolis hereby. 

 
7. Integration.  The terms, conditions and definitions of the Central Corridor Light Rail 

Master Funding Agreement, entered into by and between the parties, are expressly 
incorporated into this Subordinate Funding Agreement. 

 
 
  
CITY OF MINNEAPOLIS  
 
By:   
Department Head Responsible for Contract 
Monitoring this Contract 
 
Date: __________________ 
 
By:   
Finance Officer Designee 
 
Date: __________________ 
 
 
Approved as to form: 
 
      
Assistant City Attorney 
 
Date: ___________________ 
 

METROPOLITAN COUNCIL 
 
By: _______________________________ 
        
Its:   
   
Date: ___________________ 
 
 
 

 
 

 
 
    
 



QUANTITY UNITS
UNIT

PRICE TOTAL
15ft Street Light Foundation 0 EA $228.00 $0.00     
Wire 0 EA $7,500.00 $0.00
EPAC CONTROLLER 0 EA $3,700.00 $0.00
TIER 2 SWITCH 0 EA $3,475.00 $0.00
MMU 16 0 EA $825.00 $0.00
3-1/C#4 & 1-1/C#8 Combo 0 LF $3.14 $0.00
Temporary Light Std 0 EA $100.00 $0.00
Splice Bibs 0 EA $7.63 $0.00
12/C #14 Aerial 0 LF $0.61 $0.00
2/C #14 Beldon Sheilded 0 LF $2.27 $0.00
HEB & Fuse 0 EA $8.07 $0.00
#6 Quadplex Alum 0 LF $0.61 $0.00
2" RSC 0 LF $4.70 $0.00
3-1/C#2 Combo 0 LF $3.32 $0.00
Miscellaneous Material 1 LS $200.00 $200.00
Miscellaneous

  
Estimate LS $0.00 20.00

TOTAL MATERIALS $220.00
OH MATERIALS (22+6%) $61.60

QUANTITY UNITS
UNIT

PRICE TOTAL `
3-Man Electrical Crew 0 HRS $253.21 $0.00
4-Man Electrical Crew 0 HRS $336.19 $0.00
Forman 0 HRS $78.69 $0.00
Electrician 0 HRS $74.04 $0.00
Engineer 0 HRS $75.44 $0.00
Operator 0 HRS $79.85 $0.00

TOTAL LABOR $0.00
2015 COST INCREASE (3%) $0.00

QUANTITY UNITS
UNIT

PRICE TOTAL `
3-Man Electrical Crew 12 HRS $253.21 $3,038.47
4-Man Electrical Crew 0 HRS $336.19 $0.00
Operator 12 HRS $82.99 $995.83
Foreman 0 HRS $78.69 $0.00
Painter 0 HRS $65.30 $0.00
Engineer 0 HRS $75.44 $0.00
Electrician 12 HRS $74.04 $888.48

TOTAL LABOR $4,922.78
2015 COST INCREASE (3%) $147.68

EQUIPMENT RENTAL

QUANTITY UNITS
UNIT

PRICE TOTAL
Crane 8 HRS $21.75 $174.00
Boring Machine 0 HRS $44.78 $0.00
Tower Truck 8 HRS $6.58 $52.64
Backhoe 0 HRS $7.59 $0.00
Dump Truck 0 HRS $6.48 $0.00
Construction Truck 0 HRS $3.88 $0.00
Pick-up 8 HRS $2.80 $22.40
TOTAL EQUIPMENT $249.04
2015 COST INCREASE (3%) $7.47
PW OH EQUIPMENT (1%) $2.57

$5,611.14

COST ESTIMATE
INSTALL NEW VMS SIGNS

Washington Ave SE b/n Oak and Walnut
Universtiy of Minnesota

This work covers; Installation of VMS Signs  Cost estimate reflects estimated 2015 pay and 
equipment rental rates.

MATERIAL

UNIT TYPE

TOTAL CONSTRUCTION COST

LABOR  (TEMPORARY INSTALLATION/REMOVAL)

CREW SIZE

LABOR  (PERMANENT INSTALLATION)

CREW SIZE

Attachment 1
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