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Agreement between 

Minneapolis Public Housing Authority and  

The City of Minneapolis 

 
This Agreement is by and between the Minneapolis Public Housing Authority, (MPHA) and the 

City of Minneapolis (City).  

WHEREAS, the MPHA has contracted with Sherman Associates which has contracted with ESG 

Architects, and Knutson Construction to design and construct a 48-unit memory care/assisted 

living building (Development) along 4th Avenue North between Dupont Avenue North and 

Bryant Avenue North within the corporate City limits of Minneapolis; and, 

WHEREAS, the funding for the Development is from the federal American Recovery and 

Reinvestment Act (ARRA), through the U. S.  Department of Housing and Urban Development 

(HUD); and, 

WHEREAS, ARRA funds are governed by strict implementation time requirements; and, 

WHEREAS,  to comply with ARRA time requirements, the Development requires grading, curb 

and gutter installation, bituminous surfacing, and other associated construction upon and along 

4th Avenue North between Dupont Avenue North and Bryant Avenue; and, 

WHEREAS, the City has identified approximately 35 feet of sanitary sewer line beneath 4th 

Avenue North that are in need of repair. This 35 feet of sanitary sewer line starts at a location 

approximately 163 feet west of the centerline of the sanitary sewer line located on Bryant 

Avenue North. The starting point and  location of this 35 feet of sanitary sewer line is identified 

in the Construction Documents, referred to below; and, 

WHEREAS, MPHA has offered to perform the necessary sanitary sewer repairs and the City has 

agreed to allow the MPHA to perform the repairs so that MPHA may comply with ARRA time 

requirements; and,  

WHEREAS, the City will reimburse the MPHA for costs associated with the replacement and/or 

repair of the sanitary sewer as indicated including, but not limited to, inspections, consulting 

fees, sanitary sewer construction and/or repair, environmental costs, costs needed to maintain the 
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integrity of other utility lines within the  area excavated and within the repair area, utility 

charges, sanitary sewer redirection costs, and associated construction engineering costs, not to 

exceed the amount of  $160,653.00 

NOW THERFORE, The Parties agree as follows:  

1. The above “WHEREAS” clauses are a substantive part of this Agreement. 

2.  The term “City Engineer” as used in this Agreement means the Minneapolis City Engineer or 

any professional engineer employed by the Minneapolis Department of Public Works that has 

been delegated by the City Engineer to work on the project covered by this Agreement. 

3. The MPHA, through its contract with  Sherman Associates; will cause the preparation of plans 

and specifications in accordance with the City’s specifications for the purposes of bidding and 

construction. 

4. The City Engineer will provide the information necessary to prepare the plans, specifications 

and other construction documents (jointly “Construction Documents”) and will review and 

approve all Construction Documents before bidding.  MPHA will provide two copies of 

approved plans and specifications to the City prior to bidding. 

5. The MPHA, through its contract with  Sherman Associates and the contract between Sherman 

Associates  and Knutson Construction will advertise for bids and award construction contracts to 

the lowest responsible bidder in accordance with MPHA’s ’ Procurement Policy and Procedures 

and any additional procurement requirements as required by the City Director of Procurement. 

6. Once bids have been received the MPHA shall provide the City with a list of the proposed 

construction and repair costs. Payment by the City pursuant to this Agreement shall be 

conditioned upon prior approval by the City of the list of proposed construction and repair costs.   

The City shall not be responsible for the amount of any cost that is not on the list of proposed 

construction costs approved by the City. 

7. The MPHA, along with Sherman Associates and Knutson Construction, shall direct and 

supervise all construction activities performed under the construction contracts.  All construction 

shall be performed in compliance with the Construction Documents approved by MPHA and the 

City.   
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8. As necessary, the City Engineer shall monitor the construction activity, advise on construction 

activities that are performed as part of the unit pricing activities included in the plans and bid 

documents, advise on construction and quality control issues and provide assistance in directing 

the construction work so that it is consistent with City standards and specifications.  

9. The MPHA and the City Engineer may make changes in writing in the Construction 

Documents as the work progresses and conditions of the repair are clarified and resulting 

changes are needed in the scope of work.  

10. Addenda, change orders and supplemental agreements which are necessary to complete the 

construction in a satisfactory and timely manner, shall be approved in writing by the City and the 

MPHA.   

11. The City Council shall have 40 calendar days after actual receipt to approve or deny any 

proposed change in the Construction Documents, change orders, addenda, or other changes 

(jointly Proposed Change).    The City shall not unreasonably withhold approval of any proposed 

changes.  If the City denies approval of the Proposed Change, the MPHA and the City shall 

cooperate and use good faith efforts to agree upon a resolution.   

12. The MPHA shall perform or cause all other acts and functions necessary to complete the 

construction in a timely and satisfactory manner.   

13. The City Engineer shall within ten days of notification from MPHA, approve or disapprove 

in writing  the completed construction work performed under this Agreement prior to MPHA’s 

final acceptance of the construction work. The City Engineer shall immediately inform the 

MPHA’s authorized representative in writing of any defect in the construction work.  The City 

and MPHA shall cooperate and use good faith efforts to agree upon a resolution.  

MPHA’s final acceptance of the completed construction work following the City Engineer’s 

written approval of the completed construction work shall be final, binding and conclusive upon 

the City as to the satisfactory completion of the construction work. 

14.  Upon completion of the repair work, MPHA will provide documents detailing any 

deviations from the final plan  and provide record drawings and related information to the City.  

15. MPHA shall submit to the City each month, a payment request form, approved by the City 

Engineer.   MPHA will provide supporting invoices with each payment request. The City will 

pay MPHA all approved payment requests within six weeks after receipt of a written payment 

request.  All payment requests will be deemed approved by the City, unless, the City notifies 
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MPHA in writing of any defect in the payment request within 21 days after receipt of the 

payment request.  

16. The City shall not in any way recover or attempt to recover the costs of the construction work 

under this Agreement by special assessment or other actions against the property, MPHA or its 

subsidiaries.   

MINNEAPOLIS PUBLIC HOUSING AUTHORITY 
 

Date: __________________        By:  __________________________________ 
                         Carol Kubic       
                                                                     Its: General Counsel      
                                                                      As to form and execution 

Date: _________________                             By: __________________________________           
Dennis Goldberg                               
Its: Contracting Officer 

 

FOR THE CITY: 

 
Approved as to Form 
By: __________________________________ 
Assistant City Attorney 
 
Approved _____________________________ 
Department Head responsible for Contract Monitoring 

 
Countersigned:  ________________________ 
Finance Officer Designee 
 
 


