Addendum #1 for City of Minneapolis OP 8337, SP #141-030-024, 2016 Minneapolis Pedestrian
Countdown Timer Project

In response to the following questions and concerns brought up at the pre-bid meeting for the project
held on 8/22/16, the following responses are to be issued as addendum #1.:

1. The project cover sheet in the bid document did not have signatures.
The signed cover sheet is included in the addendum.

2. Section $-30.0 mentions completion of ped ramp/sidewalk work. The plans do not show any
concrete work.

In the addendum packet the paragraph shown lined out in red on page 19-S referring to concrete work
is stricken and deleted. This paragraph is deleted from the specification. There is no concrete work on
this project.

3. On pages 47-S through 49-S record drawings requirements are detailed. Is this necessary for
simple countdown head replacement?

in the addendum, please note copies of pages 47-S through 49-S showing section $-49.0 Record Drawing
Requirements crossed out in red is deleted from the specification. Record drawings will not be required
for this project.

4. Does the City want the bracketing replaced between the pole and the head being replaced?

No, the existing bracketing will be maintained unless it is corroded, cracked or broken where it can no
longer support a replacement pedestrian countdown head.
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DIVISION S
SPECIAL PROVISIONS SP 141-030-024
Last Revision to Special Provisions: 07/29/16

S-29.0 (1803) NIGHT CONSTRUCTION

Night construction is not allowed on this project, unless otherwise approved in writing by the Engineer.

S-30.0 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

The Contract Time will be determined in accordance with the provisions of MnDOT 1806 and the following:

Construction operations shall be started within eight (8) Calendar Days after the date of Notice of Contract
Approval. Construction operations shall not commence prior to Contract Approval.

All work required under this Contract, except maintenance work and Final Clean Up shall be completed on
or before July 31, 2017. All work (including maintenance work and Final Clean Up) shall be completed

on or before September 15, 2017, ln—ﬂd-dnwn—&ﬂ—werk—req»uﬁedﬂmdﬂ;ﬁhﬁ—een&aem—eﬂlepte
WMWWHWMHWHWM—M—E%M

systems—are—made—epemtwﬂal—by—]}eeenﬂ%r—l—w{é— DELETED FROM SPEC 8/22/16

Construction operations involving construction field work or work that impacts, restricts, or interferes with
traffic as determined by the Engineer shall not commence prior to NTP without written permission from
the Engineer.

No work which will restrict or interfere with traffic shall be performed between 12:00 noon on the day
preceding and 9:00 A.M. on the day following any consecutive combination of a Saturday, Sunday, and
legal holiday without written permission from the Engineer.

If the Contractor chooses not to work at all on the day preceding the holiday period, no working day charges
will be assessed. If the Contractor chooses to work prior to 12:00 noon on the day preceding the holiday
period or if the Contractor obtains written permission to work after 12:00 noon on the day preceding the
holiday period, working day charges will be assessed only for the actual hours worked.

The provisions of MnDOT 1806.3(1)(3) are modified to the extent that "(3) During the inclusive period
from November 15 through April 15, except as specified in 1806.1, “Determination and Extension of
Contract Time, General.”"; is deleted.

S-31.0 (1807) FAILURE TO COMPLETE THE WORK ON TIME

The provisions of MnDOT 1807 are supplemented as follows:

The Department will assess the Contractor a monetary deduction in an amount equal to $1,000.00 for each
Calendar Day that any of the work specified the DETERMINATION AND EXTENSION OF CONTRACT
TIME section of these Special Provisions remains incomplete after the expiration of the working period
provided therefore.

The Department may reduce the daily liquidated damages to $500.00 when the only remaining items are
maintenance or Final Cleanup.

S-32.0 (1910) FUEL ESCALATION CLAUSE

The provisions of MnDOT 1910 are hereby supplemented with the attached Fuel Escalation Clause.

19-S



DIVISION S
SPECIAL PROVISIONS SP 141-030-024
Last Revision to Special Provisions: 07/29/16

the 90 day requirement will not apply and the time allowed for making such final estimate shall be 180 days
after the work under this Contract has been, in all things, completed to the satisfaction of the Commissioner.

b. FINAL PAYMENT
If this Contract contains a "Disadvantage Business Enterprise” goal, the following
requirement shall apply:

"Before final payment is made, the Contractor shall also complete an affidavit showing the total dollar
amounts of work performed by disadvantaged business enterprise (DBE)."

549.0 RECORD DRAWING REQUIREMENTS

Record drawings are required for all construction projects that alter public infrastructure within the (Zity of
Minneapslis. These record drawings are used to update public infrastructure data in the City’s Efterprise
Spatial Datsbase. This data is used by government agencies and private sector entities to gyide them in
subsequent plaqning, maintenance and design processes.

The cost for preparing record drawings shall be incidental. No infrastructure shall be a€cepted by the City
until record drawings hqve been submitted to and approved by the City.

GENERAL

The Record Drawing Plans shouldconsist of the design plans submitteg{ approved, and permitted for the
construction project. The informatidy shown shall reflect the actugt’ construction completed under the
permit with any and all deviations from“he design plans.

Record drawings shall conform to MinneapoNg Public Work€ CADD standards. For
further information contact the Public Works SADD Mdnager @ 612-673-3623 or
email @ jim.cleary@minneapolismn.gov

The following Electronic Map data is available fygn the Sjty upon request:

*  Building Numbers

= Centerlines/Street Names

DELETED FROM SPEC 8/22/16
= LIDAR

= Survey Monuments
= Orthophotos
= Planimetric

= Sewer
= Traffic
= Water

The specific repbrd drawing requirements for each type of public infrastructure are outlinedelow.

ROADW Y FACILITIES

Recofd drawings for roadway facilities shall be submitted to Transportation Planning and Engineering, 309
2 Ave S, Room 300.

47-S



DIVISION S
SPECIAL PROVISIONS SP 141-030-024
Last Revision to Special Provisions: 07/29/16

R¥cord drawings shall at minimum include, but are not limited to the following items:

. Horizontal changes in the right-of way; particularly sidewalk and roadway geometry includipg
tapers, widths & alignment shifts

B. Wertical changes in the right-of way; particularly sidewalk and roadway geometry (frofile
C. Radiof driveways, alleys and intersections

D. t section (pavement thickness) within the right-of way; particularly Aidewalk and
E. Materials (¢hanges in mix design or base materials) within the right-of/way; particularly

sidewalk and rQadway
F. Locations of any\property irons, or survey control monuments altered giring the project

STREET LIGHTING, TRAKFIC SIGNALS, TRAFFIC SIGNAL INYERCONNECT & FIBER
OPTIC FACILITIES

Above and below ground conddit / structure tolerances. All above and below ground electrical
facilities shall be accurately survepd and recorded in accordghce with the following tolerances.

*  Above ground structures and su
to within 0.5 ft.

* Below ground facilities shall be acctyately Jécated by the survey to within 1.0 ft.

*  All facilities shall be shown schematich|ly correct on the newly created record drawing.

* Existing electrical facilities not remoyed\ as part of construction must be recorded and
shown on the newly created record dfawin

*  The Contractor shall work with the City of MMneapolis Traffic Division to ensure that all
of the City of Minneapolis’s_Comiputer Aided Design and Drafting (CADD) Standards and
Standard Detail Plates are adbéred to.

orting facilitieg/shall be accurately located by the survey

record drawings.
* Before construction/begins, Contractor must contact the
Division — Darry

Recording and creation of recdrd drawings DELETED FROM SPEC 8/22/16

The Contractor shall haveAwo options available for field survey and recording of field noths and the creation
of record drawings.

* TR first option is to hire the City of Minneapolis Traffic Division to performwthe work.
he Traffic Division will provide a cost estimate upon request, and bill the Contradtor upon
completion of the record drawings.
The second option is to hire a City pre-approved Engineering firm to provide such servixes.

No infidstructure shall be accepted until record drawings have been submitted and approved by the Traffic
Divigfon. The Contractor shall not be relieved of locating and/or Gopher State One Call responsibility on
the/project until after all record drawings have been provided to, reviewed and accepted by the City.

48-S



DIVISION S
SPECIAL PROVISIONS SP 141-030-024
Last Revision to Special Provisions: 07/29/16

All record

shall be submitted to the City for review and approval no late
following construction activy

ompletion.

Electrical facility locating during construction

underground electrical facilities

Locating of newly installed under electrical facilities or
i ted or recorded, will be

that are abandoned or ed for reuse, whether or not they have been do
the electri ractor’s responsibility until final project acceptance.

DELETED FROM SPEC 8/22/16
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