
  7/29/2016 

 

Pre-Submittal Conference 

City of Minneapolis 

Architectural & Engineering Services for 

Hiawatha Maintenance Facility Campus Expansion 
 

AGENDA: 
 

 Introductions  

 

 Project Description:   
o Demo/Environmental, renovated or new building and site work 

o City departments and possible private development 

o Possible parking structure 

o Planning for future expansion 

 

 Discussion of Project Scope: 

o First phase: Scope definition and Master planning for flexibility, operational 

efficiency, density, circulation and best and highest use of site 

o Base Project – Water Distribution Maintenance:  

 Large vehicle storage, maintenance, wash bays, shops, stores 

 Office, conference 

 Staff parking 

o Additional Program elements 

o Landscaping, storm water, snow storage  

o Independent Environmental/Geotechnical 

o Independent Traffic Study 

o Community engagement 

o LEED
®
 v2.2 Gold Certified - LEED Accredited Professional 

 

 RFP Process 

o RFP and Addenda Download: 

 www.ci.minneapolis.mn.us/finance/procurement/rfp 

 

o Questions due 4 pm Aug 2, 2016. Answers issued Aug 5
th

. 

 

o Proposal Due Date: August 11, 2016 at 4:00pm CST 

 

o Location To Submit to:  330 2
nd

 Avenue South, Suite 552 
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  7/29/2016 

   Minneapolis, MN 55401 

 

o Evaluation of Proposals 

 Criteria 

 SUBP Requirements – 7% MBE, 10% WBE 

 Cost of Services 

 Short Listing 

 Interview/Presentations 

 

o Independent Commissioning – separate RFP 

 

 Project Budget   
o Base Project: $25 million including soft costs 

  

 Project Schedule 
o Review Proposals/Interview/Award/Contract – late August - September 2016 
o Project Team Initiation/ Project Scoping/Definition and Master Planning & 

Programming – October - November 2016 
o Schematic Design ––December 2016 - January 2017  
o Design Development – February - April 2017 
o Construction Documentation/Cost Estimating/Plan Review – May - August 2017 
o Bidding/Contract – August - September 2017 
o Demo/Environmental/Construction September 2017 – November 2018 
o Close out – November 2019 

 

 Q&A 

 

 Tour 

 

 Primary Contact: 

 

Robert Friddle, Director, Facilities Design & Construction 

Property Services Division 

Department of Finance & Property Services 

350 S. 5th St., Rm 223 

Minneapolis, MN 55415 

Bob.friddle @minneapolismn.gov 




