
4th Street RFP Addendum #1
August 17, 2016  
 
The purpose of this addendum is to clarify points within the 4th Street Request for Proposals 
document based on questions received prior to the August 10, 2016 deadline.  
  
The following questions and clarifications to the RFP are provided below: 
 
Q:  On page 3, the project limits are defined as Hennepin Avenue to 4th Ave South, while in 
other parts of the RFP the limits are defined as 2nd Ave N to 4th Ave South. Please confirm limits 
of the project.  What are the exact extents of the project? 
A:  The project limits are from 2nd Avenue North to 4th Avenue South.  Intersection paving is not 
part of this project (except at 1st Ave N) unless new cross‐sections warrant that change.    

 
Q:  Are tasks #2 and #3 Optional? Why? 
A:  Yes, the city does not know yet whether city forces or a private contractor will perform the 
construction work.  It is also unclear whether the city will use internal staff or consulting staff to 
conduct construction engineering.     
 
Q:  On the top of page 16, the Scope of Services states that preliminary design is included in the 
project, while at the bottom of page 19 it indicates that another consultant will be conducting a 
traffic analysis and preparing 30% layout (preliminary design?). Please confirm whether or not 
preliminary design is included in the scope of work or by others. If others are doing this task, 
can you tell us who is doing this work? 
A:  Preliminary engineering is not part of the scope of this RFP.  This work will be done by others 
(The consulting firm will be revealed once contract has been executed).  Preliminary 
engineering involves the evaluation of several potential layouts (including a traffic study) but 
does not include the development of a 30% plan.   
 
Q:   Is the topographic survey and utility base mapping completed (including areaways), 
underway, or is this work to be completed as part of this scope of work? 
A:  Survey work has been done by the city (which includes existing utility locations, curb lines, 
building faces, street furniture, and known areaways).  Additional survey work may be required 
as part of this contract. 
 
Q:  The scope of services indicates that new traffic signals are to be installed “where needed”. Is 
there an indication as to which intersections this includes? Does it also include temporary 
traffic signals, and if so will City forces be performing the installation of temporary signals? 
A:  The approved 30% layout will help guide whether or not new signals will be 
needed.  Whether new signals are needed or not depends on how much curb lines change.       
 
Q:  Who is completing the design for the Metropolitan Council interceptor within the corridor? 
A:  The Metropolitan Council will design and manage the interceptor project.   



Additional Information:  The Metropolitan Council has indicated that the project will occur in 
2018 and will be a cleaning project requiring 3 drop access shafts.  If the 4th Street project is bid 
out (still an optional task) the consultant for this contract would work with the Metropolitan 
Council to incorporate the pertinent Met Council interceptor design sheets, specifications, and 
schedule coordination requirements into the bid package.  
 
Q:  Are there significant utility relocations planned by other utilities (besides Met Council) and 

are they completing their work ahead of time or will this work be coincident with the street 
construction? 

A:  There are no known significant private utility relocations known at this time.  The 
preliminary design process will determine the scope of  utility work associated with the project.   
 
Q:  Are there any known flooding issues within the corridor that will need to be mitigated as 

part of the project? 
A:    No flooding issues are known at this time. 
 
Q:  The scope of services identifies pedestrian street lighting. Is the intent for the system to be a 

single system that serves both the street and the sidewalk, or two separate systems? 
A:  The street lighting should be a combination of high level and low level lighting that light both 
the road and the sidewalk.   
 
Q:   On page 19, Item 2 identifies Specific Work Tasks. The intro paragraph indicates 4 tasks, but 

only three tasks are listed. Is there a 4th task, and if so what is that task? 
A:  There are only 3 tasks. 
 

Q:   Will City staff perform the work associated with the assessment process, or is this task to be 
completed by the consultant? 

A:  City staff will perform assessment services  
 

Q:  The Table of Contents on Page 2 indicates an “Attachment D – Existing Cross Section” but no 
such attachment is included. Will this item be provided? 

A:  Yes, please see the attached plans (at the end of this addendum). 
 
Q:  The RFP discusses the need to upgrade signals, as well the installation of new signals where 
needed.  Can you please clarify which signals need upgrades versus which ones need complete 
replacement? 
A:  As mentioned above, the approved 30% layout will help guide whether or not new signals 
will be needed.  
 
Q:  In addition to the acquisition activities for 30 TE parcels‐ will the consultant be required to 
provide appraisals or will they be provided by the City? 
A:  The consultant will not be required to provide appraisals for temporary easements, others 

will do that.  



Q:  Do you have an anticipated construction budget for this project? If not, do you have an 

estimated range or not‐to‐exceed construction cost amount that can be shared? 

Q:  Will the locations of existing private utilities be verified on the project survey as part of the 
preliminary design process? 
A:    Available utility information is  shown in the survey. The utilities were surveyed after a 
utility locate was performed. Consultant will be responsible for all other survey design needs. 
 
Q:  Will areaways be identified, if not shown on the project survey, during the preliminary 
design process? 
A:  Some areaways are not identified on the existing survey.  Additional survey work (as part of 
this scope) will be needed to identify all of the areaways. In addition, the Consultant is expected 
to be familiar with the City’s areaway policies and procedures, and to lead this effort. Surveys of 
properties, including site visits and correspondence with property managers, will be needed.  
 
Q:  Is modeling or improvements to the storm sewer tunnel/ trunk line system expected to be 
required as a part of the project? 
A:  Hydrological modeling and improvements to the storm sewer system are likely, especially if 
the curb lines change. 
 
Q:  Will the City be providing title research in support of any temporary easement documents, 
or should this be included in our work to complete the estimated number of easements? 
A:  As previously mentioned, others will do that.  
 
Q:  Will the consultant be administering any special assessments for this project? 
A:  As mentioned above, city staff will perform assessment services 
 
Q:  During the meeting it was stated that the City of Minneapolis will provide the survey for the 
project. Does this survey include the entire scope of the project with roadway/sidewalk 
elevations and dimensions, or is it simply a monument survey, i.e. a typical survey network of 
points to use as reference? 
A:  The survey includes the entire length of the project with survey shots taken to identify all 
fixed elements of the right of way (including trees, catch basins, fire hydrants, Xcel ducts, signs, 
etc.).  Survey shots were taken at regular intervals to identify curb elevations, building faces, 
and underground utilities (a utility locate was performed).  What was not apparent in the 
survey was the location of areaways, traffic signal conduits, and lighting conduits (which may 
require additional survey or identification). 
 
Q:  Is the roadway pavement to be bituminous or concrete?  Is that decision part of the desired 
design services? 
A:  The recommended pavement design will be determined in the final design process.  The 
final design consultant will work with the city to determine a pavement design.   
 
Q:  Will the attendance sheet from the RFP Meeting be published? 



A:  See attached sign‐in sheet 
 
Q:  To what extent is the Consultant responsible for Community engagement? 
A:  Most of the community engagement will occur in the preliminary engineering phases and 
will be minimal as part of the final design process. For the purposes of this RFP, assume 
quarterly (4) public engagement events during the design process. 
Q:  Will the consultant performing preliminary design be allowed to submit on this RFP? 
A:  Yes, however they have indicated that they are not interested.   

 
Q:  What is the anticipated construction budget? 
A:  See the attached Capital Budget Request form for more information on project budget. 

 
Q:  Why was the preliminary design work and the traffic study broken out as separate 
contracts? 
A:  This decision was made for a number of reasons including the need to start preliminary 
engineering immediately, staff work load capacity, and to capitalize on community engagement 
already occurring on other downtown projects.  
 
Q:  Is proposed lane configuration part of the scope of work or is this to be determined in 
preliminary design? 
A:  This will be determined in Preliminary Engineering 
 
Q:  Preliminary Design is being done by separate contract with the City; describe the scope of 
work of the Preliminary Design Consultant?   How will this work be made available for final 
design efforts? 
A:  The Preliminary design consultant will be working on a traffic study that analyzes a number 
of possible cross‐sections and assisting with the community engagement process.  This contract 
requires a full plan set that is developed from scratch.  In other words, the PE consultant will 
not be preparing a 0%‐30% plan set.  By the time this contract begins, work can proceed on the 
0%‐30% plan set, which will help inform the final layout.  Once the layout has been approved in 
early 2017, the 30%‐100% plans can be completed.         

 
Q:  Is streetscape and landscaping part of the required design services? 
A:  Streetscape and landscape work will be done as part of special service district led initiatives; 
however both the preliminary and final design will need to consider spaces for future plantings 
and street furniture.  Tree placement however, is part of the scope of this project.  
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