

## Request for City Council Committee Action From the Department of Finance

**Date:** March 5<sup>th</sup>, 2013

To: Honorable Betsy Hodges, Chair Ways & Means Committee

Subject: Approval of Official Publication No. 7746 Bids for Phase III Cemetery Fence Restoration Project

## Recommendation:

Acceptance of the low responsive bid of <u>Terra General Contractors</u> in the amount of <u>\$262,262.00</u> to furnish and deliver <u>all labor ,materials and incidentals</u> necessary for Phase III Pioneers and Soldiers Memorial Cemetery Fence Project for the Minneapolis Finance/Property Services Department, as follows:

**Lump Sum Base Bid:** \$262,262.00

Terms are net-30 days F.O.B.: Destination

The apparent low bidder did not meet small and underutilized business goals. Please refer to the attached Civil Rights Letter.

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

This has been approved by the Civil Rights Department.

Prepared by:			
	Gary Warnberg,	Director, Purchasing	
Approved by:			
	Kevin Carpenter,	Chief Financial Officer, Finance Dept.	
	Paul Aasen,	City Coordinator	
<b>E</b> *		•	
Financial Impact (Check those that apply) No financial impact - or - Action is within current department budget.			
(If checked, go directly to Background/Supporting Information)			
<ul> <li>Action requires an appropriation increase to the Capital Budget</li> <li>Action requires an appropriation increase to the Operating Budget</li> <li>Action provides increased revenue for appropriation increase</li> <li>Action requires use of contingency or reserves</li> </ul>			
XX Other financial impact (Explain): Action is within Budget Request provided to the Budget Office when provided to the Committee Coordinator			
	quest provided to the	budget Office when provided to the Committee Coordinator	

## **Background/Supporting Information:**

Tabulation of four (4) bids received on Official Publication No. 7746 Bids for Phase III Cemetery Fence Restoration Project.

Attachments - Civil Rights Letter

Staff Memo
Tabulation Sheet

cc: C. Backes

G. Goeke

R. Crossland