Request for City Council Committee Action
From the Departments of Public Works and Procurement

Date: June 18th, 2013
To: Honorable Sandra Colvin Roy, Chair Transportation & Public Works Committee
Referral to: Honorable Betsy Hodges, Chair Ways and Means Committee

Subject: **Approval of Official Publication No. 7784 Bids for Fridley Filter Plant Split Project**

Recommendation:
Acceptance of the low bid of Municipal Builders, Inc. for an estimated expenditure of $2,983,300.00 to furnish and deliver all labor, materials and incidentals necessary for the Fridley Filter Plant Split Project for the City of Minneapolis Public Works – Water Distribution and Treatment Division, as follows:

Lump Sum	$1,481,500.00
Lump Sum Concrete Rehabilitation Work	$1,501,800.00
Total	**$2,983,300.00**

Per specifications early completion incentive may be added of $50,000.00 at completion of contract.

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

Terms are net-30 days F.O.B.: Destination

This has been approved by the Civil Rights Department

Prepared by: Gary Warnberg Director, Purchasing

Approved by: Steven A. Kotke, P.E. Director, Public Works

Financial Impact (Check those that apply)
___ No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

___ Action requires an appropriation increase to the Capital Budget
___ Action requires an appropriation increase to the Operating Budget
___ Action provides increased revenue for appropriation increase
___ Action requires use of contingency or reserves
XX Other financial impact (Explain): Action is within Budget
___ Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:
Tabulation of three (3) bids received on Official Publication No. 7784 Bids for Fridley Filter Plant Split Project

Attachments - Tabulation Sheet

cc: R. Verke
T. Zhang
A. Bankston
R. Crossland

"BIDS FOR FRIDLEY FILTER PLANT SPLIT PROJECT" - P/W - Water

	Official Publication 7784 Bids opened 10 AM, Local Time, May 8th, 2013 Minneapolis MN		1. LS Black Constructors	2. Rice Lake Construction Group	3. Municipal Builders Inc.
A.	**Lump Sum Work**	$	1,405,000.00	2,141,600.00	1,481,500.00
B.	Lump Sum Concrete Rehabilitation Work	$	1,636,700.00	1,327,000.00	1,501,800.00
C.	Critical Construction Period Number of Days		59	60	30
U1.	1,000 (LF) Crack Repair	$	64.00	70.00	75.00
U2.	300 (LF) Joint Repair	$	69.00	10.00	36.00
U3.	7,000 (LF^2) Wall Repair	$	63.00	44.00	98.00
U4.	7,000 (LF^2) Wall Repair	$	52.00	51.00	40.00
U5.	7,000 (LF^2) Wall Repair	$	78.00	61.00	35.00
U3.	1,000 (FT^2) Slab Repair	$	66.00	46.00	110.00
U4.	1,000 (FT^2) Slab Repair	$	63.00	53.00	50.00
U5.	1,000 (FT2) Slab Repair	$	72.00	63.00	45.00
	Lump Sum Concrete Rehabilitation Work	$	1,636,700.00	1,327,000.00	1,501,800.00

We, the undersigned, hereby certify that the above bids were publicly opened and read aloud:

FOR THE: FINANCE OFFICER

ASST. DIRECTOR, PURCHASING