



**Request for City Council Committee Action
From the Departments of Public Works and Procurement**

Date: July 23rd, 2013
To: Honorable Sandra Colvin Roy, Chair Transportation & Public Works Committee
Referral to: Honorable Betsy Hodges, Chair Ways and Means Committee
Subject: Approval of Official Publication No. 7820 Bids for Construction of the Southern Bikeway Project

Recommendation:
 Acceptance of the low bid of Thomas and Sons Construction, Inc. for an estimated expenditure of \$526,460.17 to furnish and deliver all labor, materials and incidentals necessary to complete Construction of the Southern Bikeway Project for the City of Minneapolis Public Works – Parking and Traffic Services Division, as follows:

Grand Total Base Bid:	\$200,623.11
Total Add Alternate 1 – 17 th Avenue/42 nd Street Median:	\$78,712.19
Total Add Alternate 2 – 17 th Avenue/28 th Street Curb Extension:	\$33,107.43
Total Add Alternate 3 – 17 th Avenue/26 th Street Curb Extension:	\$40,154.51
Total Add Alternate 4 – 12 th Avenue/53 rd Street Crosswalk and Speed Humps:	\$37,560.13
Total Add Alternate 5 – 17 th Avenue/45 th Street Median:	\$50,883.60
Total Add Alternate 6 – 17 th Avenue/32 nd Street Traffic Circle:	\$18,641.03
Total Add Alternate 7 – 17 th Avenue/45 th Street Traffic Circle:	\$28,877.09
Total Add Alternate 8 – 17 th Avenue/36 th Street Traffic Circle:	\$18,161.04
Total Add Alternate 9 – 17 th Avenue/34 th Street Traffic Circle:	\$19,740.04
For a Grand Total for all projects:	\$526,460.17

Terms are net-30 days F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

This has been approved by the Civil Rights Department

Prepared by: Gary Warnberg Director, Purchasing

Pam Hernandez for GW 7.19.13

Approved by: Steven A. Kotke, P.E. Director, Public Works

Financial Impact (Check those that apply)

No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

Action requires an appropriation increase to the Capital Budget

Action requires an appropriation increase to the Operating Budget

Action provides increased revenue for appropriation increase

Action requires use of contingency or reserves

Other financial impact (Explain): Action is within Budget

Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:

Tabulation of two (2) bids received on Official Publication No. 7820 Bids for Construction of the Southern Bikeway Project

Attachments - Tabulation Sheet

cc: S. Murphy
R. Crossland

