



## Request for City Council Committee Action From the Departments of Convention Center and Procurement

**Date:** November 8<sup>th</sup>, 2013

**To:** Honorable Betsy Hodges, Chair Ways & Means Committee

**Subject:** **Approval of Official Publication No. 7858 Bids for Escalator Modernization**

**Recommendation:**

Acceptance of the low bid of Kone, Inc. for a total estimated annual expenditure of \$1,809,000.00 to furnish and deliver all labor and materials for escalator modernization for the Minneapolis Convention Center, as follows:

Bid Item 1	Modernize Escalators – Units 1-10, Section 14310	Lump Sum	\$1,767,000.00
------------	--	----------	----------------

Warranty: 12 Month Warranty Preventive Maintenance:

Amount included in base quotation Bid Item 1 above:	Total	\$42,000.00
---	-------	-------------

Escalators 1-10: \$350.00 per unit x 10 = \$3,500.00 Per Month

Terms are net-30 days

F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this service, all in accordance with our specifications.

**This has been approved by the Civil Rights Department.**

**Prepared by:** Gary Warnberg

Director Purchasing

**Approved by:** Jeff Johnson

Executive Director, Convention Center

**Financial Impact** (Check those that apply)

☐ No financial impact - or - Action is within current department budget.  
(If checked, go directly to Background/Supporting Information)

☐ Action requires an appropriation increase to the Capital Budget

☐ Action requires an appropriation increase to the Operating Budget

☐ Action provides increased revenue for appropriation increase

☐ Action requires use of contingency or reserves

XX Other financial impact (Explain): Action is within Budget

☐ Request provided to the Budget Office when provided to the Committee Coordinator

**Background/Supporting Information:**

Tabulation of three (3) bids received on Official Publication No. 7858 for Escalator Modernization

Attachments - Tabulation Sheet

cc: L. Carlson  
C. Larson  
R. Crossland