



**Request for City Council Committee Action  
From the Departments of Public Works and Procurement**

**Date:** September 9<sup>th</sup>, 2014  
**To:** Honorable Kevin Reich, Chair Transportation & Public Works Committee  
**Referral to:** Honorable John Quincy, Chair Ways and Means Committee  
**Subject:** **Approval of Official Publication No. 7983 - Bids for 10<sup>th</sup> Avenue Storm Tunnel Repairs - Phase 3**

**Recommendation:**

Acceptance of the low bid of PCI Roads in the amount of \$2,479,542.00 to furnish and deliver all labor, materials, equipment and incidentals necessary for the 10<sup>th</sup> Avenue Storm Tunnel Repairs – Phase 3 for the City of Minneapolis Public Works – Surface Water and Sewer Division, as follows:

**Grand Total Base Bid: \$2,479,542.00**

Terms are net-30 days F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

**Prepared by:** Gary Warnberg Director, Purchasing

**Approved by:** Steven A. Kotke, P.E. Director, Public Works

<p><b>Financial Impact</b> (Check those that apply)</p> <p><input type="checkbox"/> No financial impact - or - Action is within current department budget. (If checked, go directly to Background/Supporting Information)</p> <p><input type="checkbox"/> Action requires an appropriation increase to the Capital Budget</p> <p><input type="checkbox"/> Action requires an appropriation increase to the Operating Budget</p> <p><input type="checkbox"/> Action provides increased revenue for appropriation increase</p> <p><input type="checkbox"/> Action requires use of contingency or reserves</p> <p><input checked="" type="checkbox"/> Other financial impact (Explain): Action is within Budget</p> <p><input type="checkbox"/> Request provided to the Budget Office when provided to the Committee Coordinator</p>
---

**Background/Supporting Information:**  
Tabulation of three (3) bids received on Official Publication No. 7983 Bids for 10<sup>th</sup> Avenue Storm Tunnel Repairs - Phase 3

Attachments – Tabulation Sheet

cc: J. Klejwa

