Reference Numbers
CCLRT Project: 65701 4-30
Metropolitan Council: 141036

City of Minneapolis:

PROJECT: Central Corridor Light Rail Transit Prbject
MASTER AGREEMENT NAME: Master Funding Agreement — City of Minneapolis

PARTIES TO MASTER AGREEMENT: Metropolitan Council
' City of Minneapolis
CFDA NUMBER: 20.500

SUBORDINATE FUNDING AGREEMENT NUMBER City of Minneapolis-25

This Subordinate Funding Agreement Number City of Minneapolis-25 is entered into by
and between the above-named parties.

WHEREAS, the parties entered into a Central Corridor Light Rail Project (“Project”)
Master Funding Agreement, effective July 2, 2010.

WHEREAS, the parties provided in that agreement that certain aspects of funding for the
Project would be determined in subsequent Subordinate Funding Agreements.

WHEREAS, the parties desire to enter into this Subordinate Funding Agreement in order
to provide funding for the Project as described below.

NOW, THEREFORE, the parties hereby agree as follows:
1. Maximum Amount of Authorized Funding: Not to exceed $73,300.

2. General Purpose for Funds: The Metropolitan Council will reimburse the City of
Minneapolis for documented staff time, material, and equipment costs incurred by the
City for removal and replacement of curb, gutter, and sidewalk; new fiber hub cabinet
and communication equipment; and new controller and cabinet with contractor
provided EVP and video detection associated with a new traffic signal and
interconnect at the intersection of Cedar Avenue and Riverside Avenue as described
in Attachment 1.

3. Specific Description of Funding Authorization: Funds provided under this
Subordinate Funding Agreement may only be used for costs directly incurred within



Metropolitan Council No. 141036

_the described General Purpose for Funds and as detailed in the Master Funding

Agreement.

4. Project Budget. The budget for the project funded by this Subordmate Funding

Agreement is attached as Attachment 1.

5. Project Activity Period. The Project-Activity Period for the purposes of this
Subordinate Funding Agreement shall run from execution of this Subordinate
Funding Agreement through December 31, 2015, unless terminated earller consistent
with the terms of the Master Funding Agreement.

6. Subrecipient Agreement. This Subordinate Funding Agreement, in conjunction
with the Master Funding Agreement, constitutes a subrecipient agreement for the
purposes of any federal grant funds passed through to the City of Minneapolis hereby.

7. Integration. The terms, conditions and definitions of the Central Corridor Light Rail
Master Funding Agreement, entered into by and between the parties, are expressly
incorporated into this Subordinate Funding Agreement.

CITY OF MINNEAPOLIS

By:
Department Head Responsible for Contract
Monitoring this Contract

Date:

By:-
Finance Officer Designee

Date:

Approved as to form:

Assistant City Attorney

Date:

METROPOLITAN COUNCIL

By:

Christine Beckwith
Its:

Deputy Director, TSD
Date:




Metropolitan Council No. 141036
ATTACHMENT 1

SUBORDINATE FUNDING AGREEMENT NUMBER City of Minneapolis-25

Summary of Tasks

Curb, Gutter, and Sidewalk $ 6293.24

New Fiber Hub Cabinet & Communication Equipment $22,322.00

New Controller & Cabinet $43,333.00
TOTAL $71,948.24

Curb, Gutter, and Sidewalk Cost Estimates

Remove Curb and Gutter 56 LF $4.37/LF $244.72
Remove Concrete Sidewalk 452 Sq Ft $1.29/Sq Ft $583.08
6” Concrete Walk 540 Sq Ft $5.40/Sq Ft $2,916
Concrete Curb and Gutter B624 124 LF $20.56/LF $2549.44
Total $6293.24

Final SEQ quantities from Riverside Ext (15™/4™) Reconstruction using City 2014 unit prices.

(Signed SEQ follows)
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Metropolitan Council No. 141036

COST ESTIMATE
NEW FIBER HUB CABINET & COMMUNICATION EQUIPMENT
CENTRAL CORRIDOR LRT PROJECT

This estimate provides for a city of Minneapolis furnished, tested, and installed new
NEMA Fiber Optic Hub in an M-size cabinet. The estimate is based on costs for cabinets
ordered in 2011/12, and 2014 salary and equipment rental rates. Fiber Optic and Power
Cables will be pulled up to the new cabinet foundation by others.

MATERIAL
M-Cabinet =$5316
Fiber to Twisted Pair Switch (Actelis 688) =$2,500
Fiber Switch- TIER 2 (6KL Garrettcom Switch) =$ 2,500

' $10,316
Sales Tax (6.875%) 709
Stores Handling (22%) 2,270

' $ 13,295
LABOR
CABINET PREPARATION
1-Electrician 16 hrs @ $85.85/hr = $1,374
1-Engineer 0 hrs @ $88.94/hr = $0
INSTALLATION - CABINET (CONTROLLER & UPS)
3-Man Electrical Crew 8 hrs @ $261.97/hr = $2,096
COMMUNICATIONS TERMINATIONS AND TESTING
3-Man Electrical Crew 16 hrs @ $261.97/hr = $4,192
$7,662
EQUIPMENT
Tower Truck 8hrs @ $7.26/hr  =$58
Pick-up Truck 24 hrs @ $1.80/hr  =$43
$ 101

Total - $21,058
Public Works Dept Overhead (6%) $ 1,264

TOTAL ESTIMATED PRICE/CABINET $ 22,322
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COST ESTIMATE

NEW CONTROLLER & CABINET
WITH CONTRACTOR PROVIDED EVP AND VIDEO DETECTION
CENTRAL CORRIDOR LRT PROJECT

This estimate provides for a city of Minneapolis furnished, tested, and installed new
NEMA controller in a P-size cabinet capable of 8 vehicle, 4-overlap and 4 pedestrian
phases. It also includes typical pluggables, including monitor, and load switches. There
will be a fiber optic connection to the Minneapolis computerized traffic signal control

system. The estimate is based on costs for controller cabinets

ordered in 2011/12, and

2014 salary and equipment rental rates. EVP & Video Detection will be provided by

$21,800
1,499
4.796

$ 28,095

others.

MATERIAL

P-Cabinet, & Load Switches } =$ 14,987
Controller =$ 3,496
Conflict Monitor =$ 817
Fiber Switch-TIER 2 (6KL Garrettcom Switch) =$ 2,500
Sales Tax (6.875%)

Stores Handling (22%)

LABOR

CABINET PREPARATION .

1-Electrician - 40 hrs @ $85.85/hr = $3,434
1-Engineer ' 8 hrs @ $88.94/hr = $712
INSTALLATION - CABINET (CONTROLLER & UPS)
3-Man Electrical Crew 12 hrs @ $261.97/hr =$3,144 .

COMMUNICATIONS TERMINATIONS AND TESTING
3-Man Electrical Crew 4 hrs @ $261.97/hr = $1,048

EVP & VIDEO DETECTOR SET-UP/TESTING

3-Man Electrical Crew 16 hrs @ $261.97/hr = $4,192
EQUIPMENT

Tower Truck 28 hrs @ $7.26/hr  =§204

Pick-up Truck 28 hrs @ $1.80/hr = $51

Total

$ 12,530

$ 255

$ 40,880
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Public Works Dept Overhead (6%) $2,453

TOTAL ESTIMATED PRICE/CABINET $ 43,333






