



**Request for City Council Committee Action
From the Departments of Public Works and Procurement**

Date: February 3rd, 2015
To: Honorable Kevin Reich, Chair Transportation & Public Works Committee
Referral to: Honorable John Quincy, Chair Ways and Means Committee

Subject: Approval of Official Publication No. 8037 Bids for Construction of ADA Pedestrian Intersection Ramps

Recommendation:

Acceptance of the low bid of TI-Zack Concrete, Inc. for an estimated expenditure of \$1,396,100.00 to furnish and deliver all labor, materials and incidentals necessary for Construction of ADA Pedestrian Intersection Ramps through December 31st, 2015 for the Minneapolis Public Works - Paving Division, as follows:

	<u>ESTIMATED QUANTITY</u>		<u>UNIT PRICE</u>
1. 3 ½ inch monolithic concrete sidewalk, remove and replace	41,800 sq. ft.	per square foot	\$11.00
2. 6 inch monolithic concrete sidewalk, remove and replace	41,800 sq. ft.	per square foot	\$11.00
3. Remove and replace select curb and gutter	8,700 lin. ft.	per lineal foot	\$32.00
4. ADA truncated dome	4,650 sq. ft.	per square foot	\$34.00
5. Sawing pavement	13,000 lin. ft.	per lineal foot	\$ 1.00
6. Curb (section 2.2 in contract)	1,500 lin. ft.	per lineal foot	\$18.00
	Total Bid Amount:		\$1,396,100.00

Bidder offers to allow quantities to be increased up to 100% at no increase in cost.

Terms are net-30 days F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance with our specifications.

This has been approved by the Civil Rights Department.

Prepared by: Gary Wainberg Director, Purchasing

Approved by: Steven A. Kotke, P.E. Director, Public Works

Financial Impact (Check those that apply)

No financial impact - or - Action is within current department budget.
(If checked, go directly to Background/Supporting Information)

Action requires an appropriation increase to the Capital Budget

Action requires an appropriation increase to the Operating Budget

Action provides increased revenue for appropriation increase

Action requires use of contingency or reserves

Other financial impact (Explain): Action is within Budget


Request provided to the Budget Office when provided to the Committee Coordinator

Background/Supporting Information:

Tabulation of four (4) bids received on Official Publication No. 8037 Bids for Construction of ADA Pedestrian Intersection Ramps

Attachments - Tabulation Sheet

cc: L. Matsumoto
R. Crossland
L. Woyee



Purchasing Division - Bid Tabulation Summary

Official Publication No. 8037
 Bids for Construction of ADA Pedestrian Intersection Ramps
 Purchasing Buyer: David Schlueter
 Department: PW - Paving
 Department Contact: Larry Matsumoto/Dan Bauer
 Bids Due: 10 AM, Local Time, December 10th, 2014

Vendors:	TH-ZACK CONCRETE, INC.	STANDARD SIDEWALK, INC.	THOMAS AND SONS CONSTRUCTION, INC.	CONCRETE IDEA INC.
41,800 sq. ft. 3 1/2" monolithic concrete sidewalk, remove & replace	\$/sq ft. 11.00	10.75	12.40	5.00
41,800 sq. ft. 6" monolithic concrete sidewalk, removal & replace	\$/sq ft. 11.00	13.00	8.40	15.00
8,700 lin. ft. remove & replace select curb & outer	\$/lin ft. 32.00	42.00	42.25	50.00
4,650 sq. ft. ADA truncated dome	\$/sq ft. 34.00	35.00	62.50	40.00
13,000 lin. ft. Sawing Pavement	\$/lin ft. 1.00	9.00	11.50	10.00
1,500 lin. ft. Curb (section 2.2 in contract)	\$/lin ft. 18.00	45.00	15.00	30.00
Total Bid Amount	\$ 1,396,100.00	1,705,400.00	1,699,640.00	1,632,000.00
Bllder offers to allow qyts to be increased up to 100% at no increase in cost	Y/N	Y	N	Y

David Schlueter
 For the: Finance Officer

We, the undersigned, hereby certify that the above bids were publicly opened and read aloud.
Michael J. Jensen
 For the: Assistant Director Purchasing