

Target Center Renovation

Mortenson / Thor GMP

February 19, 2016

Cost of Work \$ 95,941,630

Contingency \$ 4,400,000

Fee \$ 2,458,370

Total GMP \$ 102,800,000