

**Official Publication No. 8353**

**Date: 10/17/16**

Procurement Division  
330 2<sup>nd</sup> Ave South, Room 552  
Minneapolis, MN 55401

Buyer Information:  
David Schlueter / 612-673-2834  
david.schlueter@minneapolismn.gov

AN AFFIRMATIVE ACTION EMPLOYER

---

**ADDENDUM NO. 1**  
**“BIDS FOR NORTHTOWN BRIDGE INTERPRETIVE SITE”**

**Please see attached information to update and clarify the original specifications.**

**THE BID OPENING IS CHANGED TO OCTOBER 20<sup>TH</sup>, 2016 AT 10:00 AM**

Please consider any changes and/or corrections as part of the original bid specifications and submit your bid accordingly.

**Receipt of this addendum SHOULD be acknowledged on the Bid Form.**

**Bids opened 10:00 AM, Local Time, October 20<sup>th</sup>, 2016**  
Finance and Property Services – Procurement Division  
City of Minneapolis

# **ADDENDUM NO. 1 to OFFICIAL PUBLICATION 8353**

## **Northtown Bridge Interpretive Site**

**To: All Plan Holders of Record**

The attention of prospective Bidders and Suppliers is called to the following addenda to the Contract Documents for the Northtown Bridge Interpretive Site. Bidders shall acknowledge receipt of this Addendum No. 1 in the space provided on the Bid Form. This Addendum No. 1 shall be appended to and amend the Bidding Documents as follows:

### **Special Provision Division SB**

#### **Item 1 – Location of salvaged truss components:**

Section SB-11 SALVAGED TRUSS MEMBER FABRICATION, Page 15-SB.

Replace sentence:

“Transport salvaged components from the storage location on the east side of the tracks to the Interpretive Site location or fabrication facilities.”

With:

“Salvaged components will be located at the St. Anthony Parkway Bridge (27B97) over BNSF Northtown Yard project construction site. Transport salvaged components from the storage location on the west side of the BNSF tracks to the Interpretive Site location or fabrication facilities.”