

**EVENT 389**  
**BID FOR ADA IMPROVEMTNS - ACCESSIBLE ROUTES AT MULTIPLE SITES PHASE II**  
**BID OPENING: JUNE 27, 2019 at 10:00 AM**  
**BID TABULATION SHEET**

Name	Description	Total Cost
G. URBAN COMPANIES, INC.	Lump Sum Bid - ADA Improvements at Multiple Sites, as indicated in the plans, drawings and specified in the project manual	\$335,000.00
G. URBAN COMPANIES, INC.	Alternate No. 1: ADD - Hiawatha School Recreation Center - All work for Hiawatha School to be included as Alternate No. 1. See Drawing Sheets C105 and C106	\$50,000.00
G. URBAN COMPANIES, INC.	Alternate No. 2: ADD - Linden Hills Recreation Center - All work for Linden Hills to be included as Alternate No. 2. See Drawing Sheets A101, C107 and C108.	\$65,000.00
G. URBAN COMPANIES, INC.	Alternate No. 3: ADD - Bottineau Recreation Center - All work for Bottineau to be included as Alternate No. 3. See Drawing Sheets C101 and C102.	\$50,000.00
BLACKSTONE CONTRACTORS, LLC	Lump Sum Bid - ADA Improvements at Multiple Sites, as indicated in the plans, drawings and specified in the project manual	\$309,206.00
BLACKSTONE CONTRACTORS, LLC	Alternate No. 1: ADD - Hiawatha School Recreation Center - All work for Hiawatha School to be included as Alternate No. 1. See Drawing Sheets C105 and C106	\$35,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate No. 2: ADD - Linden Hills Recreation Center - All work for Linden Hills to be included as Alternate No. 2. See Drawing Sheets A101, C107 and C108.	\$65,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate No. 3: ADD - Bottineau Recreation Center - All work for Bottineau to be included as Alternate No. 3. See Drawing Sheets C101 and C102.	\$50,000.00
JL THEIS, INC.	Lump Sum Bid - ADA Improvements at Multiple Sites, as indicated in the plans, drawings and specified in the project manual	\$266,542.00
JL THEIS, INC.	Alternate No. 1: ADD - Hiawatha School Recreation Center - All work for Hiawatha School to be included as Alternate No. 1. See Drawing Sheets C105 and C106	\$36,223.00
JL THEIS, INC.	Alternate No. 2: ADD - Linden Hills Recreation Center - All work for Linden Hills to be included as Alternate No. 2. See Drawing Sheets A101, C107 and C108.	\$53,214.00
JL THEIS, INC.	Alternate No. 3: ADD - Bottineau Recreation Center - All work for Bottineau to be included as Alternate No. 3. See Drawing Sheets C101 and C102.	\$43,934.00