

**EVENT 459**  
**BIDS FOR TENNIS COURT RECONSTRUCTION AT LORING PARK**  
**BID OPENING: August 15, 2019 at 10:00 AM**  
**BID TABULATION SHEET**

Name	Description	UOM	Quantity	Amount
MEYER CONTRACTING, INC.	Lump Sum Bid for all work as described in the construction documents, drawings and project manual	EA	1	\$500,859.26
MEYER CONTRACTING, INC.	Alternate 1 - ADD: Work associated with the Water Fountain, as described in the construction documents, drawings and project manual	EA	1	\$69,881.95
MEYER CONTRACTING, INC.	Alternate 2 - ADD: Work associated with the Bike Racks, as described in the construction documents, drawings and project manual	EA	1	\$10,382.69
MEYER CONTRACTING, INC.	Alternate 3 - ADD: Work associated with the regrade of exiting trail to be ADA compliant, as described in the construction documents, drawings and project manual	EA	1	\$70,034.69
MEYER CONTRACTING, INC.	Alternate 4 - ADD: Work associated with the seatwalls in the waiting area, as described in the construction documents, drawings and project manual	EA	1	\$28,837.19
MEYER CONTRACTING, INC.	Alternate 5 - ADD: Work associated with the West two pickleball courts, as described in the construction documents, drawings and project manual	EA	1	\$64,963.60
MEYER CONTRACTING, INC.	Alternate 6 - ADD: Work associated with the East two pickleball courts, as described in the construction documents, drawings and project manual	EA	1	\$77,064.32
MEYER CONTRACTING, INC.	Unit Price 1: Export unsuitable or unstable soils material (Note: quantities are estimates. and not guaranteed. Provide price per CY)	CUY	75	\$39.03
MEYER CONTRACTING, INC.	Unit Price 2: Import granular borrow for unsuitable or unstable soils material (Note: quantities are estimates. and not guaranteed. Provide price per CY)	CUY	75	\$123.43
G. URBAN COMPANIES, INC.	Lump Sum Bid for all work as described in the construction documents, drawings and project manual	EA	1	\$625,000.00
G. URBAN COMPANIES, INC.	Alternate 1 - ADD: Work associated with the Water Fountain, as described in the construction documents, drawings and project manual	EA	1	\$100,000.00
G. URBAN COMPANIES, INC.	Alternate 2 - ADD: Work associated with the Bike Racks, as described in the construction documents, drawings and project manual	EA	1	\$4,000.00
G. URBAN COMPANIES, INC.	Alternate 3 - ADD: Work associated with the regrade of exiting trail to be ADA compliant, as described in the construction documents, drawings and project manual	EA	1	\$45,000.00
G. URBAN COMPANIES, INC.	Alternate 4 - ADD: Work associated with the seatwalls in the waiting area, as described in the construction documents, drawings and project manual	EA	1	\$32,000.00
G. URBAN COMPANIES, INC.	Alternate 5 - ADD: Work associated with the West two pickleball courts, as described in the construction documents, drawings and project manual	EA	1	\$120,000.00
G. URBAN COMPANIES, INC.	Alternate 6 - ADD: Work associated with the East two pickleball courts, as described in the construction documents, drawings and project manual	EA	1	\$105,000.00
G. URBAN COMPANIES, INC.	Unit Price 1: Export unsuitable or unstable soils material (Note: quantities are estimates. and not guaranteed. Provide price per CY)	CUY	1	\$50.00
G. URBAN COMPANIES, INC.	Unit Price 2: Import granular borrow for unsuitable or unstable soils material (Note: quantities are estimates. and not guaranteed. Provide price per CY)	CUY	1	\$50.00
BLACKSTONE CONTRACTORS, LLC	Lump Sum Bid for all work as described in the construction documents, drawings and project manual	EA	1	\$513,312.00
BLACKSTONE CONTRACTORS, LLC	Alternate 1 - ADD: Work associated with the Water Fountain, as described in the construction documents, drawings and project manual	EA	1	\$125,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 2 - ADD: Work associated with the Bike Racks, as described in the construction documents, drawings and project manual	EA	1	\$2,550.00
BLACKSTONE CONTRACTORS, LLC	Alternate 3 - ADD: Work associated with the regrade of exiting trail to be ADA compliant, as described in the construction documents, drawings and project manual	EA	1	\$37,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 4 - ADD: Work associated with the seatwalls in the waiting area, as described in the construction documents, drawings and project manual	EA	1	\$40,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 5 - ADD: Work associated with the West two pickleball courts, as described in the construction documents, drawings and project manual	EA	1	\$68,000.00
BLACKSTONE CONTRACTORS, LLC	Alternate 6 - ADD: Work associated with the East two pickleball courts, as described in the construction documents, drawings and project manual	EA	1	\$66,000.00
BLACKSTONE CONTRACTORS, LLC	Unit Price 1: Export unsuitable or unstable soils material (Note: quantities are estimates. and not guaranteed. Provide price per CY)	CUY	75	\$45.00
BLACKSTONE CONTRACTORS, LLC	Unit Price 2: Import granular borrow for unsuitable or unstable soils material (Note: quantities are estimates. and not guaranteed. Provide price per CY)	CUY	75	\$75.00