

EVENT 532
BIDS FOR PHELPS FIELD PARK
BID OPENING: AUGUST 21, 2019 at 10:00 AM
BID TABULATION SHEET

Name	More Info	Amount
MEYER CONTRACTING, INC.	Lump Sum Bid - Phelps Field Park project, per the specifications and construction documents	\$741,232.79
MEYER CONTRACTING, INC.	Alternate 1 - ADD: Athletic Field Construction, per the specifications and construction documents	\$344,558.36
MEYER CONTRACTING, INC.	Alternate 2 - ADD: Site Sodding, per the specifications and construction documents	\$6,753.31
MEYER CONTRACTING, INC.	Alternate 3 - ADD: Lighting and Electrical Upgrade - Playground Area, per the specifications and construction documents	\$58,218.75
MEYER CONTRACTING, INC.	Alternate 4 - ADD: Fitness Play Zone, per the specifications and construction documents	\$2,362.42
MEYER CONTRACTING, INC.	Alternate 5 - ADD: Lighting and Electrical Upgrade - Trail and Field Area, per the specifications and construction documents	\$64,068.75
BLACKSTONE CONTRACTORS, LLC	Lump Sum Bid - Phelps Field Park project, per the specifications and construction documents	\$924,631.00
BLACKSTONE CONTRACTORS, LLC	Alternate 1 - ADD: Athletic Field Construction, per the specifications and construction documents	\$584,345.00
BLACKSTONE CONTRACTORS, LLC	Alternate 2 - ADD: Site Sodding, per the specifications and construction documents	\$17,112.00
BLACKSTONE CONTRACTORS, LLC	Alternate 3 - ADD: Lighting and Electrical Upgrade - Playground Area, per the specifications and construction documents	\$77,652.00
BLACKSTONE CONTRACTORS, LLC	Alternate 4 - ADD: Fitness Play Zone, per the specifications and construction documents	\$7,732.00
BLACKSTONE CONTRACTORS, LLC	Alternate 5 - ADD: Lighting and Electrical Upgrade - Trail and Field Area, per the specifications and construction documents	\$83,182.00
Standard Contracting, Inc.	Lump Sum Bid - Phelps Field Park project, per the specifications and construction documents	\$1,040,750.00
Standard Contracting, Inc.	Alternate 1 - ADD: Athletic Field Construction, per the specifications and construction documents	\$549,300.00
Standard Contracting, Inc.	Alternate 2 - ADD: Site Sodding, per the specifications and construction documents	\$10,000.00
Standard Contracting, Inc.	Alternate 3 - ADD: Lighting and Electrical Upgrade - Playground Area, per the specifications and construction documents	\$63,250.00
Standard Contracting, Inc.	Alternate 4 - ADD: Fitness Play Zone, per the specifications and construction documents	\$31,000.00
Standard Contracting, Inc.	Alternate 5 - ADD: Lighting and Electrical Upgrade - Trail and Field Area, per the specifications and construction documents	\$67,850.00