



NORTH MINNEAPOLIS GREENWAY

REVISED 10/9/15

GENERAL NOTES:

1. AFFIX SIGNAGE TO EXISTING POLES WHEREVER POSSIBLE. COORDINATE WITH PROJECT MANAGER TO CONFIRM LOCATION PRIOR TO INSTALLATION.
2. SEE SPECIFICATIONS FOR ALL RECOMMENDED PRODUCTS.
3. ALL PLANTER FILL TO CONSIST OF LAYER OF HEAVYWEIGHT BASE MATERIAL (SAND, BRICK, OR OTHER) TO PREVENT MOVEABILITY. BASE MATERIAL SHALL BE TOPPED WITH MIN 12" PLANTING SOIL. IN DECORATIVE PLANTERS, ADDITIONAL DEPTH BETWEEN BASE MATERIAL & SOIL CAN CONSIST OF LIGHTWEIGHT MEDIUM SUCH AS RIGID STYROFOAM AS NEEDED.
4. MINIMUM 15' CLEARANCE REQUIRED FOR EMERGENCY VEHICLE ACCESS. SEE PLANS FOR LOCATIONS.
5. ALL SITE FURNISHINGS & PAVEMENT COATINGS ARE TO BE LOCATED OUTSIDE OF GUTTER PAN AS SHOWN AND SHALL NOT OBSTRUCT STORMWATER FLOW.
6. CITY POST REMOVABLE BOLLARDS TO BE REMOVED IN WINTER FOR PLOWING ACCESS.
7. ALL TRAFFIC CONTROL POSTS SHALL BE SURFACE-MOUNT GUIDE POSTS INSTALLED AT 8' O.C. (CLASSIC SAFE-HITS) UNLESS INDICATED OTHERWISE. COORDINATE WITH PROJECT MANAGER FOR COLOR & PATTERN SELECTION.
8. ALL SITE FURNISHING ITEMS LESS THAN 400LBS TO BE MOUNTED INTO PAVEMENT PER MANUFACTURER RECOMMENDATIONS UNLESS INDICATED OTHERWISE. ATTACHMENTS SHALL BE DESIGNED TO WITHSTAND 300 LBS HORIZONTAL FORCE.
9. SPECIFIC TYPE OF PAINTED PAVEMENT ZONES (I.E. GAMES/ STENCIL AREAS, ETC) TO BE COORDINATED WITH PROJECT MANAGER PRIOR TO INSTALLATION.
10. SOME SITE FURNISHINGS ARE TO BE DONATED/ PROVIDED BY OTHERS. SEE SITE ELEMENTS ESTIMATE QUANTITIES SCHEDULE.
11. PLANTING MATERIAL FOR ALL PLANTERS ASSUMED TO BE MAXIMUM OF \$100/PLANTER OR BY DONATION. PLANTING LIST CAN BE PROVIDED BY WHR AND COORDINATED WITH PROJECT MANAGER IN FIELD.
12. ACCESS TO ALL UTILITIES, CATCH BASINS & MANHOLE COVERS TO BE MAINTAINED THROUGHOUT DEMONSTRATION PROJECT.
13. TREE TRUNK LIGHTING WRAP LOCATIONS TO BE VERIFIED IN FIELD BY PROJECT MANAGER AND SHALL NOT BE INSTALLED ON TREES LESS 3" DBH TO PREVENT DAMAGE TO YOUNG TREES.
14. CONTRACTOR TO BE RESPONSIBLE FOR MOVEMENT OF SITE FURNISHINGS BASED ON NEIGHBORHOOD FEEDBACK.
15. LOGS IN MULCHED PLAY AREA TO BE SECURED TO PRESSURE TREATED 2X8, SECURED TO PAVEMENT.
16. TRAFFIC COUNTERS, (BICYCLE & VEHICLE) TO BE REMOVED IN WINTER.

SHEET INDEX	
SHEET NUMBER	SHEET NAME
G001	COVER SHEET
G002	LEGENDS & SCHEDULES
L001	SITE LAYOUT: JORDAN PARK TO LOWRY AVE
L002	SITE LAYOUT: LOWRY AVE TO 33RD AVE N
L003	SITE LAYOUT: 33RD AVE N TO 34TH AVE N
L004	SITE LAYOUT: 34TH AVE N TO 35 AVE N
L005	SITE LAYOUT: 35TH AVE N TO FOLWELL PARK
L101	SIGNAGE & PAVEMENT MARKINGS: JORDAN PARK TO LOWRY AVE
L102	SIGNAGE & PAVEMENT MARKINGS: LOWRY AVE TO 33RD AVE N
L103	SIGNAGE & PAVEMENT MARKINGS: 33RD AVE N TO 34TH AVE N
L104	SIGNAGE & PAVEMENT MARKINGS: 34TH AVE N TO 35 AVE N
L105	SIGNAGE & PAVEMENT MARKINGS: 35TH AVE N TO FOLWELL PARK



PROJECT LOCATION MAP (NTS)
 IRVING AVE N: FOLWELL PARK/ 36TH AVE N
 TO JORDAN PARK/ 30 AVE N
 MINNEAPOLIS, MN



Irving Greenway Overall Plan



WHR Ecological
 2521 27th Ave S
 Minneapolis, MN 55406
 612.250.1320

City of Minneapolis
 Minneapolis Health Dept.
 250 S 4th St., 5th Floor
 Minneapolis, MN 55415
 612.673.3987

Juxtaposition Arts
 2007 Emerson Ave. N
 Minneapolis, MN 55411
 612.588.1148

The Street Plans Collaborative
 155 Water Street, FLR 2
 Brooklyn, NY 11201
 917.767.9850



15-022 Project Number
 09.09.15 Issue Date
 JMR Author
 CAC Checker

**IRVING AVE
 GREENWAY
 DEMONSTRATION
 PROJECT
 G001**

Drawings not for Construction

