



Bid Tabulation

MPRB – Glen Gale Park Improvement Project

Event 3650

Bid Opening: July 1, 2025

Buyer: Jasmine Ludwig

| Name | Description | Total Cost |
|-----------------------------|---|--------------|
| JL Theis, Inc. | Please enter your Lump Sum Base Bid for the Glen Gale Park Improvement Project | \$261,323.00 |
| JL Theis, Inc. | Alternate 1 Add: 6 FT high vinyl coated chain-link fence and 6-inch x 12-inch | \$10,000.00 |
| JL Theis, Inc. | Alternate 2 Add: remove pavement and install 6-inch concrete walk, picnic table | \$22,000.00 |
| JL Theis, Inc. | Alternate 3 Add: split rail fence | \$8,100.00 |
| | | \$301,423.00 |
| Blackstone Contractors, LLC | Please enter your Lump Sum Base Bid for the Glen Gale Park Improvement Project | \$418,523.63 |
| Blackstone Contractors, LLC | Alternate 1 Add: 6 FT high vinyl coated chain-link fence and 6-inch x 12-inch | \$8,400.15 |
| Blackstone Contractors, LLC | Alternate 2 Add: remove pavement and install 6-inch concrete walk, picnic table | \$28,999.23 |
| Blackstone Contractors, LLC | Alternate 3 Add: split rail fence | \$3,675.10 |
| | | \$459,598.11 |
| G. Urban Companies, Inc. | Please enter your Lump Sum Base Bid for the Glen Gale Park Improvement Project | \$424,000.00 |
| G. Urban Companies, Inc. | Alternate 1 Add: 6 FT high vinyl coated chain-link fence and 6-inch x 12-inch | \$18,000.00 |
| G. Urban Companies, Inc. | Alternate 2 Add: remove pavement and install 6-inch concrete walk, picnic table | \$32,000.00 |
| G. Urban Companies, Inc. | Alternate 3 Add: split rail fence | \$4,000.00 |
| | | \$478,000.00 |
| Parkstone Contracting, LLC | Please enter your Lump Sum Base Bid for the Glen Gale Park Improvement Project | \$574,400.00 |
| Parkstone Contracting, LLC | Alternate 1 Add: 6 FT high vinyl coated chain-link fence and 6-inch x 12-inch | \$9,800.00 |

| | | |
|----------------------------|---|--------------|
| Parkstone Contracting, LLC | Alternate 2 Add: remove pavement and install 6-inch concrete walk, picnic table | \$26,000.00 |
| Parkstone Contracting, LLC | Alternate 3 Add: split rail fence | \$4,100.00 |
| | | \$614,300.00 |