



Bid Tabulation

MPRB – Theodore Wirth Golf Course Drainage

Event 3870

Bid Close Date: November 25, 2025 at 1:00 PM

Buyer: Mallory Cina

Name	Description	UOM	Qty.	Total Cost
DD Contracting LLC	Base Bid per Specifications and Plans	LMP	1	\$334,518.00
	Alternate Number 1 – Add – Install Bituminous Pavement for Cart Paths per Specifications and Plans	LMP	1	\$47,300.00
	Alternate Number 2 – Deduct – Delete Tree Clearing and Grubbing Work	LMP	1	\$11,800.00
Total				\$393,618.00
G. Urban Companies, Inc.	Base Bid per Specifications and Plans	LMP	1	\$414,000.00
	Alternate Number 1 – Add – Install Bituminous Pavement for Cart Paths per Specifications and Plans	LMP	1	\$40,000.00
	Alternate Number 2 – Deduct – Delete Tree Clearing and Grubbing Work	LMP	1	\$15,000.00
Total				\$469,000.00
Rachel Contracting, LLC	Base Bid per Specifications and Plans	LMP	1	\$463,373.00
	Alternate Number 1 – Add – Install Bituminous Pavement for Cart Paths per Specifications and Plans	LMP	1	\$46,484.00
	Alternate Number 2 – Deduct – Delete Tree Clearing and Grubbing Work	LMP	1	\$6,000.00
Total				\$515,857.00
Blackstone Contractors, LLC	Base Bid per Specifications and Plans	LMP	1	\$573,847.10
	Alternate Number 1 – Add – Install Bituminous Pavement for Cart Paths per Specifications and Plans	LMP	1	\$55,950.00
	Alternate Number 2 – Deduct – Delete Tree Clearing and Grubbing Work	LMP	1	\$12,600.00
Total				\$642,397.10
	Base Bid per Specifications and Plans	LMP	1	\$735,475.00

New Look Contracting, Inc.	Alternate Number 1 – Add – Install Bituminous Pavement for Cart Paths per Specifications and Plans	LMP	1	\$53,950.00
	Alternate Number 2 – Deduct – Delete Tree Clearing and Grubbing Work	LMP	1	\$11,500.00
Total				\$800,925.00
Stephan McLafferty	Base Bid per Specifications and Plans	LMP	1	\$821,690.00
	Alternate Number 1 – Add – Install Bituminous Pavement for Cart Paths per Specifications and Plans	LMP	1	\$45,000.00
	Alternate Number 2 – Deduct – Delete Tree Clearing and Grubbing Work	LMP	1	\$15,000.00
Total				\$881,690.00